
 

 
 

COMMONWEALTH of VIRGINIA 
 

DEPARTMENT OF MEDICAL ASSISTANCE SERVICES 
600 East Broad Street, Suite 1300 

Richmond, VA 23219 
 

October 8, 2008 
 

ADDENDUM No. 5 TO VENDORS: 
 
 
Reference Request for Proposal: RFP 2008-02 
Dated:                                             August 13, 2008 
Due:                                                November 14, 2008 
 
Below are updates that may delete, add, modify or clarify certain aspects of the aforementioned 
RFP. Please incorporate as necessary. 
 
Page 2-15 §2.3, Offeror Profile, first paragraph top of page: 
                  REVISION – Paragraph revised to read per the following: 
 
In addition, Offeror is asked to provide a synopsis or case study of results attributable to its 
commitment to high quality and increased operating efficiency. This is requested to demonstrate the 
added value the Offeror can offer and indicate the typical ongoing past cost reductions and solution 
efficiencies DMAS could expect to realize that the Offeror has accomplished. 
 
 
Page 2-15 thru Page 2-18, §2.3 Offeror Profile, Service and Support Management: 
                  DELETE – Delete this section in its entirety.   
 
Page 3-5 §3.4.1 Platforms, Table 3.4.1, 7th Row of Table, 1st, 2nd , and 3rd Columns: 
                CHANGE – Change Diagram Ref #, Make/Model, and Operating System 
                 information per the following: 
 

9  13 IBM Unix 
System P5 
510Q 
(1) 
Intel Based 
(2) 
 
(1) CPU 3.2 GHz 
RAM 3.5 3.6 GB 
Storage 12 383 GB 
(2) CPU 3.2 GHz 
RAM 3.6 GB 
Storage 198 GB 

IBM AIX 
Version 
5.3.0.0 
Microsoft 
Windows 
200X 
Server 

Remedy 
Version 
6.3 w/patch20 

Development 
Test 
Production 

77 Custom Remedy application 
used to support CM DMAS, 
Information Service 
Requests (ISRs) Tracking 
System. 



 

 
 

 
Appendix A.II: Service Level Methodology, Page A.II – 4, Item E. Continuous Improvement, 
2nd sentence: 
                    REVISION – Sentence revised to read per the following: 
 
Beginning 12 months after the implementation of Service Level Credits on July 1, 2010 and on each 
annual anniversary thereof, the Parties shall review and adjust as necessary the Minimum 
Performance Level for each Service Level so that the Improvement Adjustment for each Service 
Level is calculated as (the average of the six (6) highest or best monthly actual results that are above 
or better than the Minimum Performance Level during the preceding twelve (12) months minus the 
current Minimum Performance Level) multiplied by 20%. 
                       

 
 
Appendix E.I, Page E.I – 13, #68: 
            DELETE – Delete the word “software” from bullet one (see below). 
 

68. Does the Offeror agree to provide EDI technical and customer 
support for DMAS, service centers, and other stakeholders to 
include the following activities: 
 

• Provide a software test environment that allows for end-to-end 
testing with potential trading partners; 

• Test and implement updated versions of software as updates 
become available; 

• Provide a toll-free number and e-mail support to providers, 
service centers, DMAS, and other stakeholders; 

• Provide support staff during normal business hours; 
• Provide and maintain documentation posted on the DMAS 

Medicaid Web portal for EDI enrollment, environment access, and 
transaction transmission policies and procedures for service 
centers, including companion guides that supplement standard 
implementation guides;  

• Assist service centers with file transfers, enrollment, testing, and 
authorization activities; and 

• Follow-up with service centers that receive compliance errors and 
assist as needed with identifying any problems and corrections? 

 
Describe the approach.   

  
 
 
Appendix E.I, Page E.I – 35, #160: 
                   REMOVE AND REPLACE – Delete Requirement #160 and replace per the  
                    following: 
 

160. Does the Offeror agree to provide DMAS with a Takeover organization 
chart including a named project manager for the Takeover Phase?   
Does the Offeror agree as part of the proposal, to provide 
DMAS with a Takeover organization chart including a named 
certified Project Manager Professional (PMP), a resume and 
three references?   

 



 

 
 
 
Appendix E.I, Page E.I – 35, #163: 
                    REMOVE AND REPLACE – Delete Requirement #163 and replace per the  
                    following: 
 

163. Does the Offeror agree to follow the Commonwealth’s project 
management standard ITRM-CPM-112-02 determined and 
communicated by DMAS and to provide a PMI certified project manager?  
Does the Offeror agree to follow the Commonwealth Project 
Manager Standards ITRM-CPM-112-02?  
   

 
 
 
Appendix E.II, Table E-3, Page E.II – 6: 
                  ADD – Additional wording added to sentence under “Definition” (see below) 
 

          Table E-3.      MMIS General Availability Service Levels 

DEFINITION 
MMIS General Availability is defined as the applications and technical infrastructure availability to 
support mission critical business processing and functions and excludes scheduled maintenance.
 

 
 
 
Appendix E.II, Table E-3, Page E.II – 6: 
                  ADD – Additional wording added at end of Performance Target description for ID   
                  1 (see below). 
 

1 

Medicaid Enterprise 
production 
availability to users 
during posted hours. 

Aggregate 
Availability 

General Inquiry and Update Mode: 
Mon-Fri, 06:15-2000 
Sat, 06:15-1700 

 
General Inquiry only mode: 

Available in this mode when 
not in the “General Inquiry and 
Update Mode” less system 
maintence window. 

 
Inquiry and Update Mode for Pharmacy 
Point of Sale: 

Sun-Sat, 0000-2400 
 

Inquiry Mode for Medicaid Web 
Portal (ARS, etc) and Medical: 
              Sun-Sat, 0000-2400 
 
Scheduled System Maintenance: 
              Sun-Sat, 0200 (2 AM) 

99.5% 

  
Appendix E.II, Table E-3, Page E.II – 6: 
                 CHANGE – Change “Minimum Performance %” from 99.8% to 99.5% in Row 2  
                  For “Test and development environment availability to MMIS development  
                   staff”(see below). 



 

 
2 Test and 

development 
environment 
availability to MMIS 
development staff. 

Aggregate 
Availability Sun-Sat, 0000-2400. 99.8% 

99.5% 

 
 
Appendix E.II, Table E-7, Page E.II – 13: 
                  CHANGE – Under item #14, Performance Target, Change 48 hours to 2 business  
                  days (see below).   
  

14 Return all paper payment 
requests with missing key 
fields. 

Response Returned ≤ 48 hours 2 business 
days after receipt. 

100% 

             
 
Appendix F.I, Page F.I-12, #60: 
                   REMOVE AND REPLACE – Delete Requirement #60 and replace per the  
                    following: 
 

60. 

Does the Offeror agree to follow the Commonwealth’s project-management 
methodology ITRM-CPM-112-02 as determined and communicated by 
DMAS and provide a project manager?   
Does the Offeror agree to follow the Commonwealth Project Manager 
Standards ITRM-CPM-112-02?  
   

 
 
 
Appendix F.I, Page F.I – 13, #65: 
                  REMOVE AND REPLACE – Delete Requirement #65 and replace per the  
                    following: 
 

65. 

Does the Offeror agree to provide DMAS with a Takeover Organization 
chart including a named project manager for the Takeover Phase?  
Does the Offeror agree as part of the proposal, to provide DMAS with a 
Takeover organization chart including a named experienced project 
manager, a resume, and three references? 
   

 
 
Appendix G.I, Page G.I – 9, #78: 
                  REMOVE AND REPLACE – Delete Requirement #78 and replace per the  
                 following: 
 

78. 

Does the Offeror agree to follow the Commonwealth’s project-
management methodology ITRM-CPM-112-02 as determined and 
communicated by DMAS and provide a project manager?   
Does the Offeror agree to follow the Commonwealth Project 
Manager Standards ITRM-CPM-112-02?  
 

  



 

 
 
 
Appendix G.I, Page G.I – 9, #80: 
                 REMOVE AND REPLACE – Delete Requirement #80 and replace per the  
                 following: 
 

80. 

Does the Offeror agree to provide DMAS with a Takeover 
Organization chart including a named project manager for the 
Takeover Phase?   
Does the Offeror agree as part of the proposal, to provide DMAS 
with a Takeover organization chart including a named 
experienced project manager, a resume, and three references? 
 

  

 
 
See Attachment 1 for list of additional questions posed by Offerors and the Department of 
Medical Assistance Services response.  
 
Please Note: Some questions may take additional time in order to generate an adequate response. If 
you do not see a response to a question you have submitted, please monitor the DMAS and eVA 
website for future addendums.    
  
Note: A signed acknowledgment of this addendum must be received by this office either prior to the 
due date and hour required or attached to your proposal response. Signature on this addendum does 
not substitute for your signature on the original proposal document.  The original proposal 
document must be signed. 
 
         Sincerely, 
 
                                               Christopher M. Banaszak 
                                                                      DMAS Contract Manager 
 
 
Name of Firm: ____________________________ 
 
Signature and Title: ________________________ 
 
Date: __________________________________ 
 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       1 

DMAS # Vendor RFP Cite Vendor Question DMAS Response 
153 BCBSSC 2.1.9 

(p. 2-3) Paragraph 5 states, "The Offeror must provide as a 
separate appendix to its proposal a list of all pages in 
the proposal and a specific identification of the data or 
materials to be protected and the reason it deems such 
information proprietary."   
 

In preparing our response to the RFP, should we place 
the appendix referring to proprietary information in 
the “Contractor’s Optional Appendices to Proposal” 
Section referenced on RFP Table 2.2, Requirement 
2.2 Proposal Format for CD-ROM No. 1? If not, 
where should we place it? 

Required appendix should be included under “Detailed 
Description of Proposed Solution(s)” section, CD-ROM 
No.1,  referenced on RFP Table 2.2 
 
 

154 CSC Table 2.2 
(p. 2-11) 

Table 2.2 on page 2-11 includes the statement: "Any 
comments in the form of a redline markup for Service 
Level Agreements for E.II, F.II or G.II must be 
included, as well." Does DMAS desire that an 
offeror's pricing reflect the SLAs as redlined by the 
offeror? 

Yes. 
 

155 EDS 2.3 
(p. 2-15) 

Requirement 2.3 states: In addition, Offeror is asked 
to provide a synopsis or case study of results 
attributable to its commitment to high quality and 
increased operating efficiency. This is requested to 
demonstrate the added value the Offeror can offer and 
indicate the typical ongoing cost reductions and 
solution efficiencies DMAS could expect to realize. 

Should we answer this in percentages of ongoing cost 
reductions because, according to requirements, no 
pricing is to be included in this section of the 
proposal? 

DMAS will correct the statement.  DMAS’ intent was to 
review past experiences based on a synopsis or case study, 
not to give ongoing cost information. 
 
 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       2 

156 EDS 3.4.1  
(p. 3-4) 

What is the mainframe DASD hardware model and 
vendor? 

EMC – currently, there are 2 EMC 8530 escon 8gb cache, 
but will be migrating to a new EMC DMX1000 FICON 
model with 9.5TB capacity by end of month October. The 
DASD capacity supports multiple accounts. 

157 EDS 3.4.1  
(p. 3-4) 

What is the mainframe monthly tape utilization in 
GBs? 

Tape utilization is not measured in GBs. Only tape mounts 
are measured.  

158 EDS 3.4.1  
(p. 3-4) 

What is the mainframe tape hardware model and 
vendor? 

STK/IBM – 3490E – Currently a VSM3 virtual tape 
system exists with 64 virtual drives, which has reached its 
end of service life. It will be upgraded to a VSM4 FICON 
system with 256 virtual drives, including 9840D , 9840C 
RTD LSM,  before the end or the year. 9840s can hold 40 
GB of data. 

159 EDS 3.4.1  
(p. 3-4) 

What are the number of DB2 subsystems in the 
mainframe environment? 

There are currently two (2) DB2 environments, DBP1 for 
Production and DBT1 for Development and Testing. 

160 EDS 3.4.1  
(p. 3-4) 

Can we assume that there are no other interactive 
software systems running in the mainframe 
environment beyond CICS and DB2? If others are 
present, please identify. 

No, others include Princeton Softech for DB2 & Log 
Analyzer for DB2 and  SYSB-II by H&W Systems. 

161 EDS 3.4.1 
4.1.2.17  
(p. 3-5) 

The Edify application version information appears to 
have been cut off. What is the currently installed 
version of Edify? What version and service pack of 
Windows Server 200X is the Edify system running 
on? 

Edify 9.0 
 
Windows 2000 - Version 5.0 Service pack 4 

162 EDS 3.4.1  
(p. 3-5) 

What is the original installation date of the Edify 
VRU system? 

Late 1998 

163 EDS 3.4.1  
(p. 3-5) 

What is the current port count and port size for the 
current Edify VRU system? 

There are 62 voice ports.  Each port handles one call at a 
time. 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       3 

164 EDS 3.4.1  
(p. 3-5) 

The Edify application information lists “62” as a 
transaction volume. What transaction volume 
timeframe does this number represent (i.e. hourly, 
daily, or weekly)? 

“62” is the number of calls the system can handle at any 
given moment. 

165 EDS 3.4.1  
(p. 3-5) 

What is the serial number for the Edify system? Not Relevant. 

166 EDS 3.4.1  
(p. 3-5) 

What vendor currently provides service and 
maintenance for the current Edify system? 

Voice Technologies 

167 EDS 3.4.1  
(p. 3-5) 

Can DMAS confirm that there are three physical IBM 
Unix servers in the current FA environment? What 
kind of virtualization separates the development, 
testing, and production instances in these servers? 

There is no virtualization.   There are 3 IBM Unix servers 
in the current FA environment. 
One is used for FirstDARS production environment – 
shared with other accounts 
One is used for First DARS development/test environment 
– shared with other accounts 
One is used to host ETL/Extract loads which retrieve data 
for the Preferred Drug Management System (PDMS).  This 
is a production environment only and is shared by other 
accounts.   



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       4 

168 EDS 3.4.1  
(p. 3-5) 

Can DMAS provide hardware sizing details about the 
Sybase Database Translator (CPU, memory, disk 
usage)? 

Server: Win2000 5.0.2195 SP4 
 
HP ProLiant DL380 G4 
4 CPU Processors : 
x86 Family 15 Model 4 3600mhz 
 
Drives: 
C: 9.77 GB 
D: 193 GB 
 
Memory: 3 GB 
 
Usage: 
   CPU up to 40% 
   Memory – up to 1.9 GB 
   Disk – 130 GB  

169 EDS 3.4.1  
(p. 3-5) 

Can DMAS provide a breakdown of the production, 
test, and development hardware for the SAS, Edify, 
and MediCall applications? 

Edify and Medicall 
• 1 Intel based server running Windows 2000 v 5.0 

sp4 – production environment only 
• 1 Intel based server running Windows 2000 v 5.0 

sp4 – development/test environment only 
• Both servers are shared with other accounts 

 
SAS 

• 1 Intel based server running Windows 2000 
production environment – shared with other 
accounts 

• Test environment  - separate server farm (3 
machines) shared with all Coventry corporate SAS 
users 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       5 

170 EDS 3.4.1  
(p. 3-5) 

Can DMAS break down the various Windows/Intel 
servers in reference 15 between physical production, 
test, and development hardware? 

3 Intel based servers, running Windows 2000 – production 
environment only – supporting Virginia.fhsc.com.  These 
servers are shared with other accounts. 
 
1 Intel based server, running Windows 2000, production 
environment only – supporting vammis.fhsc.com. Server is 
shared with other accounts. 
 
1 Intel based server, running Windows 2003. 
development/test environment only -  supporting 
vatest.fhsc.com. Server is shared with other accounts. 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       6 

171 ACS 4.1.2.15.1 
(p. 4-33) 

Will DMAS please confirm that all system-generated 
reports and letters produced by the MMIS and are in 
final print format and no manipulation is performed 
made by the print vendor or another FAS contracted 
vendor?  
 
If format changes are made by the print vendor, please 
indicate which reports/letter are reformatted and 
summarize the changes that are made.   

The MMIS mailing vendor reformats all MMIS letters as 
follows: 

1. Inserts the DMAS logo at the top of all letters with 
a portrait orientation.    

2. Inserts an additional heading line under the DMAS 
logo for 20  letters.  

3. Re-formats the name and address information via 
the use of the United States Postal Service (USPS) 
software to add +4 zip for all 113 letters.  
Compresses blank address lines (if the attention 
line is not used) for 80 letters.  

4. Removes the internal header control line that is 
sent with each letter.  The control line contains 
specific information (e.g. letter ID, starting 
position of name and address, etc.) for each letter.  

5. Creates a trailer control line which occurs on the 
first page of a mail piece, 5/8 inch from the bottom 
of the form.  

6. Adds Optical Marks Read (OMR) marks to the top 
right of the letters for vendor internal processing.  

7. Prints a keyline at the top of the name and address 
for vendor and USPS providing delivery 
information.  

8. Prints the USPS barcode at the bottom of the 
address (for valid name and address combinations) 
providing delivery information.  

9. Produces cover sheets for letters that do not have 
the name and address in the standard position, i.e. 
9 landscape oriented letters.    



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       7 

172 EDS 4.1.6 
(p. 4-44) 

What is the average frequency of updates to the 
mainframe code base, through both the ISR process 
and normal software refresh activities? 
What is the average frequency of updates to the 
client/server applications, through both the ISR 
process and normal software refresh activities? 

Mainframe custom applications: Production Emergencies 
are handled when they occur. Scheduled production build 
migrations are twice a week.  Production Maintenance 
Releases occur every two weeks.  Special Track Releases 
are most often migrated with a production maintenance 
release but are date constraint driven.  Routine releases are 
quarterly. 
 
Non-mainframe custom applications: Production 
emergencies are handled when they occur.  Code 
migrations occur if the application was changed as part of 
a release development effort. 
 
System software refresh (all platforms):  the FAS 
contractor is responsible for maintaining manufacturer 
supported product versions on all proposed platforms and 
COTS software.  This includes planning, testing, and 
implementation of software/hardware refreshes.  
Frequency, planning, and execution will be determined by 
the FAS contactor. 

173 EDS 6.1.1.1  
(p. 6-1) 

Please clarify what is meant by converted and non-
converted outpatient drugs? If it is related to the 
billing method whether it is based on procedure codes 
or NDC codes, will there be a method to know which 
claims are converted and which are not? 

Professional drug claims are submitted with a HCPCS 
code and the HCPCS units along with the NDC.  
Therefore, for a professional drug claim, the units 
dispensed must be converted before rebate invoicing.  
Institutional outpatient drug claims are submitted with 
either a HCPCS code and/or an NDC.  When an 
institutional outpatient claim is submitted with only a 
HCPCS code, the units dispensed must be converted. 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       8 

174 EDS Appendix A.I 
(p. A.1-2) 
 
Table 2.2: 
Proposal 
Format, 5th row 
(p. 2-11) 

Appendix A.I: Small Business Subcontracting Plan is 
requiring Offerors to provide “Planned Contract 
Dollars During Initial Period of the Contract.”  
This requirement is contradictory to the requirement 
in Table 2.2: Proposal Format: Detailed pricing as 
specified in Section 4.4, 5.4, or 6.4. Submitted in a 
separate envelope a hard copy file and CD. Do not 
include any pricing data in any other section of the 
proposal. 

Should Appendix A.I be included in the Cost Proposal 
as it is asking for pricing? 

Yes, an Offeror’s submission of Appendix A.I:  Small 
Business Subcontracting Plan should be included with CD-
ROM  No.2, Pricing, as identified under RFP Table 2.2: 
Proposal Format. 
 
Table 2.2 has been updated to reflect this change. 
 
 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 

10/8/2008       9 

175 CSC Appendix A.II 
E. Continuous 
Improvement 
(p. A.II-1) 

The Parties agree that Contractor shall continuously 
improve the Service Levels during the Term of the 
Agreement in accordance with this Section. Beginning 
12 months after the implementation of Service Level 
Credits on July 1, 2010 and on each annual 
anniversary thereof, the Parties shall adjust the 
Minimum Performance Level for each Service Level 
so that the Improvement Adjustment for each Service 
Level is calculated as (the average of the six (6) 
highest or best monthly actual results that are above or 
better than the Minimum Performance Level during 
the preceding twelve (12) months minus the current 
Minimum Performance Level) multiplied by 20%. 
The Improvement Adjustment is then added to the 
current Minimum Performance Level in order to 
establish the new Minimum Performance Level.  
 
The proposed language appears to set the Contractor 
in conflict with Continual Quality improvement and 
meeting exceedingly tighter SLAs.  Is DMAS willing 
to consider a Quality Improvement program that 
eliminates this conflict? 

DMAS does not see a conflict. 
 
A Contractor’s Continuous Quality Improvement program 
may very well result in recommendations to DMAS for 
additions/changes/deletions to specific SLAs contained in 
E.II, F.II, and G.II.  If DMAS concurs, the SLA change 
mechanisms for these improvements are documented in 
A.II, D. CHANGES TO PERFORMANCE 
MEASUREMENTS. 
 
A.II, E. CONTINIOUS IMPROVEMENT is targeted for 
adjusting the minimum performance level for ongoing 
SLAs based on history.  The formula can result in EITHER 
tightening or loosening of the minimum performance level. 
 
 



Attachment 1 
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176 CSC Appendix A.II 
E. Continuous 
Improvement 
(p. A.II-4) 

In page A.II-4 of Appendix A, the RFP states: "The 
Parties agree that Contractor shall continuously 
improve the Service Levels during the Term of the 
Agreement in accordance with this Section. Beginning 
12 months after the implementation of Service Level 
Credits on July 1, 2010 and on each annual 
anniversary thereof, the Parties shall adjust the 
Minimum Performance Level for each Service Level 
..."  
 
We believe that COV will benefit from continuous 
improvement (per the formula specified in this 
Section of the RFP) of most of the service level 
targets. However, there are some service levels targets 
for which little-to-no benefit from continual 
improvement will be realized by COV; yet substantial 
increased costs could result if the DMAS formula for 
improvement were to be applied to them. An example 
of this is "24 x 7 system up time at 99.8% Minimum 
Performance." Another example is: "notification of 
outages to DMAS in less than 5 minutes."  
 
Will DMAS modify this requirement from "each 
Service Level" to "most Service Levels?" 

DMAS recognizes the point and will modify the 
requirement. 
 
 



Attachment 1 
RFP 2008-02, Addendum 5 
 Questions and Responses 
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177 BCBSSC Appendix D 
1.1.6 
(p. D-13) 

The summary of current Web functionality available 
and maintained by the FA includes a tutorial for 
Pharmacy Web Prior Authorization.  
 
Please clarify: 
 
- We understand this functionality is current and 
maintained by the incumbent FA. Is the Pharmacy 
Web Prior Authorization application a requirement of 
this contract? 
 
- If so, will the Contractor take over this functionality 
from the current FA and maintain it, or do we need to 
develop a similar application? 

The Contractor will not need to take over this functionality 
or develop a similar application.  The Pharmacy Web Prior 
Authorization application is supported under the PDL 
contract. 
 

178 EDS Appendix E.I 
#54  
(p. E.I-10) 

What is the current prior authorization process for 
pharmacy? 
 

Pharmacy prior authorizations are part of a separate Prior 
Authorization/PDL contract.  This question is not relevant 
to this RFP. 

179 ACS Appendix E.1 
#59 
(p. E.I-11) 

“Does the Offeror agree to prepare comprehensive 
reporting consistent with standards and deliverables 
supporting the various Virginia Medicaid pharmacy 
programs”?  
 
Does the term “prepare” imply that this functionality 
does not exist today and must be implemented during 
the takeover / transition phase? 

The reports that support the various Virginia Medicaid 
pharmacy programs are generally ad hoc.  See requirement 
E.I #78. 
 
The Offeror must provide the server. 
 

180 CSC Appendix E.I 
#68 
(p. E.I -13) 

Req # 68 states: "Provide a software test environment 
that allows for end-to-end testing with potential 
trading partners." 
 
Who will provide this server, DMAS or the vendor? 

The Offeror must provide the server. 
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181 EDS Appendix E.I 
#73 
(p. E.I-16) 

Define “timely, mass updates” on medical and 
administrative codes data. 
 
 
Is this process limited to the standard quarterly and 
annual updates? 
 
Is this function for batch updates only? 
 
 
What reference data will be manually entered? 

A timely mass update occurs within 30 days of receipt of 
new and/or updated medical and administrative codes. 
 
No.  The updates can be quarterly, annual or on demand. 
 
No.  The function applies to batch and manual updates. 
 
As a rule, all updates of medical and administrative codes 
data are batch updates, and manual updates are an 
exception.  Potentially all codes could be subject to manual 
update if, for example, individual code updates are 
required for which a DMAS resource is unavailable or if 
the batch process fails and cannot be fixed in time to 
accommodate the desired effective date. 

182 CSC Appendix E.I 
#160 
(p. E.I-35) 

Reference:  Req #160:  "… provide DMAS with a 
Takeover organization chart including a named 
project manager for the Takeover Phase…" 
 
Question:  The takeover manager is a critical position 
for the success of the Takeover Phase. Will DMAS 
designate this as a Key Position? 

No. However, see addendum for modifications related to 
this position. 
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183 CSC Appendix E.I 
#160 
(p. E.I-35) 

Req #160 asks: "Does the Offeror agree to provide 
DMAS with a Takeover organization chart including a 
named project manager for the Takeover Phase?" 
Appendix F.I Requirement #65, and Appendix G.1 
Requirement #80, ask the same question. Since it is 
possible for one contractor to receive award of any 
two contracts of the RFP, we recommend that it be 
acceptable to DMAS that an offeror bid the same 
individual as the Takeover Project Manager in two or 
three proposals responding to this RFP. We believe 
this could be accomplished well by a qualified project 
manager, and substantial savings would accrue to 
DMAS as a result. Does DMAS agree to allow this? 

DMAS will conduct separate and independent evaluations 
of each Offeror’s proposal, regardless of whether the 
Offeror bids on multiple contracts. DMAS does not restrict 
an Offeror from submitting the same individual for any 
proposal. 

184 BCBSSC Appendix E.I 
#174 
(p. E.I-37) 
 
Appendix E.III  
Section L 
 (p. E.III-10) 
 

Question 174 states, "Does the Offeror agree to accept 
and house existing hardcopy files?  Describe the 
approach." 
 
Do the volumes in Section L. Paper Document 
Storage represent all the hard copy files that will be 
transferred from the incumbent? If not, please provide 
other estimated volumes. 
 
How often will these stored documents need to be 
retrieved or accessed? 

The volumes given represent all the hard copy files to be 
transferred; however, the volumes are approximate and 
may vary slightly at the time of the transfer. 
 
Because images of documents are accessible, requests for 
actual paper documents are infrequent. 
 

185 EDS Appendix E.II 
Table E-3 
(p. E.II-6) 

In table E-3, DMAS lists the aggregate availability of 
the Medicaid enterprise production environment as 
99.5%. DMAS lists aggregate availability of the test 
and development environments as 99.8%. Is this a 
typographical error? If not, can DMAS elaborate on 
the need for a higher SLA for test than production? 

The SLA for the development environment is changed to 
99.5%. 
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186 CSC Appendix E.II 
Table E-7 
#14 
(p. E.II-13) 

Item # 14 states that all paper payment requests with 
missing key fields must be returned ≤ 48 hours after 
receipt. 
 
Will DMAS restate this target as "Return ≤ 2 business 
days after receipt"? 

Yes. 
 

187 CSC Appendix E.II 
Table E-7 
#22 
(p. E.II-13) 

Item #22: Provide hardcopy payment information ≤ 2 
working days or upon DMAS request. 
 
Will Contractors have to provide RA copies to 
providers? (This is currently performed by DMAS.) 

See response to question 148 in Addendum 3. 
 

188 CSC Appendix E.II, 
Table E-8 
(p. E.II-15) 

In the Definition section of Table E-8, General 
System Availability Service Levels, the RFP states 
that "… Availability is for the single unit and is not 
the availability of the aggregated servers and excludes 
scheduled maintenance." The RFP then includes 
specific Pre-Scheduled Downtime Requirements. 
 
Table E-3, MMIS General Availability Service 
Levels, does not include an exclusion for scheduled 
maintenance related to system availability. Will 
DMAS please include an exclusion for pre-scheduled 
downtime for performance targets in Table E-3 for 
entries related to system availability. 

Yes. 
 
 

189 CSC Appendix F.II 
Table F-3 #10 
(p. F.II-3) 

Appendix F.II, Table F-3, #10: This SLA indicates 
that Key Personnel must be available Monday - 
Friday from 0800-1700 excluding state holidays and 
DMAS pre-approved exceptions 95% of the time.  
Please define the expectation of how this should be 
tracked and reported. 

See Section 6.3.2.2 SLA Monitoring and Reporting. 
 
 

 


